



ADDENDUM # 5

RFP #08-2020-2

TO: All Interested Parties responding to RFP # 08-2020-2

FROM: Diane Drussell, Assistant Director

DATE: September 22, 2020

As an Approved Atmos Energy Contractor, we appreciate you submitting your proposal for the Gas Main Installation RFP listed above.

1. DUE DATE – The due date for this bid has been extended until September 30, 2020 at 5:00 pm.
2. Clarification requested regarding steel Stoppling and bid cost associated:

ANSWER: Per Atmos, “in the design drawings it is clearly conveyed that 6” Steel will be required to accomplish the completion of the project. Some contractors do have the necessary qualifications and equipment to accomplish the 6” Stoppling whereas other may have to subcontract the stoppling to TDW or other.”

Contractors bid proposal shall be all inclusive based upon bid documentation provided. Price accordingly.

Please remember, all Addendums must be acknowledged and signed and submitted as well.

As per the RFP instructions, proposals may be either dropped off or mailed to:

COPPERAS COVE EDC
113 W. AVE D
COPPERAS COVE, TX 76522

Or may be sent via electronic email to: ddrussell@coveedc.com. If sending electronically, it is the responsibility of the sender to ensure the documents have been received by the intended recipient.

This Addendum (and all Addendums) becomes part of the RFP # 08-2020-02 and is intended to clarify and/or modify the original RFP, where applicable. Acknowledge receipt of this Addendum in the space provided on the Addendum (above) by signing this document. Failure to do so may subject Offeror to disqualification.

ACKNOWLEDGEMENT: _____

DATE: _____

This may be submitted with your packet, along with all forms. If you have already submitted your packet, you may submit separately. If sending via electronic mail, it is your responsibility to ensure it has been received by the intended recipient.